

**Nutrileague Ltd**

A 102-103, Safal Solitaire Corporate Park  
Next to Divya Bhaskar,  
S.G. High Way, Ahmedabad.  
Kind Attn: Mr. Chirag, Mr. Rakesh

Date: 1<sup>st</sup> Sept'2025

**Sub : Design and Construction of your 35sq. mtr (7mt x 5mt) Stand No -A36 Hall no -4.1 at CPHI Frankfurt 2025 Scheduled from 28<sup>th</sup> till 30<sup>th</sup> October at Messe Frankfurt in Frankfurt, Germany**

Dear Sir,

We thank you for confirming an order with Inoways Design Zone Pvt Ltd , for the subject work along with the design of the stand provided by us as discussed and agreed upon.

We pleasure in attaching herewith our proposal in the form of a contract. We hope you will find this in line and request you to sign the contract and forward the same to us to enable us to do the planning work accordingly. To honour the contract, we shall also need the advance payment as per the contract be credited in to our account on or before **6<sup>th</sup> Sept 2025**.

We shall organize to get the stand constructed on site and handover the stand **27<sup>th</sup> Oct'2025** by late evening before previous date of expo evening. Delays normally happen due to delay in possession of the space, power connection, last moment changes, delay in receipt of approval of graphics etc. and hence we request you to make sure that all submissions, applications for power and other organizer payment etc. to be made to the organizer well in advance and you get necessary approvals and permissions for installation well in advance.

Kindly note that the rates considered in the quotation includes only material and services as listed in the contract and any additional material/services shall be separately charged.

In case you require any additional clarification / information, please get in touch with us.

Looking forward to your early order.

With warm Regards

Authorised Signatory

**Nutrileague Ltd**

A 102-103, Safal Solitaire Corporate Park  
Next to Divya Bhaskar,  
S.G. High Way, Ahmedabad.  
Kind Attn: Mr. Chirag, Mr. Rakesh

Date: 1<sup>st</sup> Sept'2025

**Sub : Design and Construction of your 35sq. mtr (7mt x 5mt) Stand No -A36 Hall no -4.1 at CPHI Frankfurt 2025 Scheduled from 28<sup>th</sup> till 30<sup>th</sup> October at Messe Frankfurt in Frankfurt, Germany**

Design, Detailing, Fabrication, Transportation at , generally as per design shown in Annexure-I consisting of material / services as listed in Annexure - II and as per terms and conditions specified here below.	
	<b>GST @18%</b>
	<b>Total Amount in INR inclusive of GST</b>

**Terms & Conditions**

1.	Rates/ Amount	:	Rates Quoted above are in Euros and covers all material specified in annexure on rental basis for the period of the show. The Ownership of all material provided shall be ours only and <b>Nutrileague Ltd</b> shall not have ownership of any of the material provided as per this contract unless specifically agreed upon. Contract value will be declared as per for-ex rate card.
2.	Exclusions	:	The contract cost /amount excludes the following. 1. Cost of Stand Space rental 2. Cost of Electrical power connection/Water and consumption charges 3. Insurance for client exhibits, drayage / handling of client products or any other client material. 4. Registration charges imposed by organisers if any 5. Productions of other promotion materials 6. Stand Inspection Charges (SPI & SPA) by organiser, etc 7. Drayage Charges for client exhibits 8. Layout approval charges from organisers if any 9. Additional fabrication of structures/fixtures which is not mentioned in contract. 10. Daily cleaning of booth
3.	Payment	:	- 80% along with PO on <b>6<sup>th</sup> Sept 2025</b> - Fabrication Work shall commence only upon receiving the certified copy of our quotation /purchase order with this. - Balance 20% on or before to be paid within 7 days after handover of the stand .
			In case of delay in payments to us as they become due under the terms of this Contract or In any award by a court, interest at the rate of 0.5% per week or part thereof, shall become due and payable until payment. Such interest shall be calculated and added to any unpaid amounts weekly.
			Company Name Company Address  Email Address Pan no. Account Title Account No

+91 22 40035446

info@inoways.com

www.inoways.com

inoways design zone pvt. ltd.  
101, orbit premises, chinholi bunder  
nr. mindspace, malad (west)  
mumbai 400 064, India

Accredited member of



			Bank Name Branch Name Type of Account IFSC MICR CODE Bank Telephone No. Address Swift Code
4.	Installation Schedule	:	Installation shall be completed by <b>27<sup>th</sup> Oct'2025</b> . We shall inform you the schedule for installation and you will make all payments due to organizer well in time and co-ordinate with the organizers to allow free access for set-up schedule as planned out by us. We shall require Minimum 4 days for completion of installation of the stand as per this contract.
5.	Graphics	:	All graphic files should be sent to us on or before 25 <sup>th</sup> Sep '2025 . <b>In case Inoways is designing necessary approval for the final graphics should be given on 20<sup>th</sup> Sep '2025 at separate cost.</b> We reserve the right to add express delivery charges as applicable based on the situation, if the files are received later than the specified schedule.
6.	Additional Items/ Change in Design	:	Request for changes in design / supply of additional items shall be accommodated if possible at Mutually agreed rates/payment terms.
7.	Stand Cleaning	:	Cost for cleaning prior to handover is included in the cost above. Daily cleaning if required will be at extra cost and subject to providing necessary entry passes for our service person.
8.	Cancellation Charges	:	In the event of cancellation of show or your withdrawal from participation the cancellation charges as quoted below will be applicable. - Full amount of contract payable if cancellation of show .
9.	Communications / Notices	:	All communications in writing between the parties or between shall be deemed to have been received by the addressee if delivered to the individual or to a member of the firm or to an officer of the Corporation for whom they are intended or if sent by post / facsimile / email
10	Validity	:	This contract is valid for acceptance within two days from the date of this contract.

<p>For Inoways Design Zone Pvt. Ltd.</p> <p>Name: Josi Cherian</p> <p>Designation: C.E.O</p> <p>Company Stamp:</p>	<p>We confirm acceptance of this contract</p> <p><b>For Nutrileague Ltd</b></p> <p>Signature: _____</p> <p>Name:</p> <p>Company Stamp</p>
--	---

Date : 1<sup>st</sup> Sept'2025

## Annexure-I



## Annexure - II

		<i>Description</i>	<i>Qty</i>
<b>A.</b>	<b><u>Flooring</u></b>		
		Wooden Fabricated 100mm raised flooring with white matt laminate flooring with L channel , 1mtr ramp as per design(7mt x 5mt )	35 Sq . mtrs.
<b>B.</b>	<b><u>Fabrication</u></b>		
		Wooden fabricated left wall with hexagon pattern backlit branding with arm lights on top as per revised design(4mtr x 2.5mtr)	1
		Wooden fabricated right wall with hexagon pattern backlit branding with arm lights on top as per revised design(4mtr x 2.5mtr)	1
		Wooden fabricated double sided roller paint finish pantry area with inside shelves rack, lockable door with vision window, backlit branding cutout on outer wall as per revised design(2mtr x 1mtr)	1
		Wooden fabricated in <b>spray</b> paint finish podium with top laminate in middle with LED grooves as per revised design	1
		Wooden fabricated in roller paint finish fascia on top attached to pantry wall with 3D Acrylic logo at front, backlit logo branding(2nos) on both sides, hanging backlit branding cutouts(4nos) at front, arm lights, LED lights and concealed lights as per revised design	1
		Wooden fabricated in <b>spray</b> paint finish product display podiums with pen lights , glass covering from all sides, LED grooves as per revised design	8
<b>C.</b>	<b><u>Graphics</u></b>		
		3D Acrylic Logo edge lit - on front	1
		Backlit logo prints on fascia	6
		Backlit Fabric Print on left & right wall, pantry wall	3
		Vinyl Print on left pantry wall, left wall, right wall, podium	as shown
		Vinyl Letter for Logo top branding, Website & Other Tag Lines	as shown
<b>D.</b>	<b><u>Furniture</u></b>		
		White Bar Stool	1no
		Discussion table with glass top	3nos
		White Chair	12nos
		Acrylic brochure rack - A4 size	4nos
		Visting card Bowl	1no
		Visiting card Holder	3nos
		Glass Chocolates bowl	3nos
		Dustbin small -3nos With bin black bags + 1big Dustbin with black bin bags	3



<b>E.</b>	<b><u>Lights and Electrical wiring</u></b>		
		Plug Points with Power Strip	4nos
		Profile Lights & White LED strips	As shown
		Concealed Lights	As per design
		Arm Lights	10nos
		LED Flood lights	4nos
<b>F</b>	<b><u>Services CPHI Frankfurt 2025 28th-30th Oct 2025</u></b>		
		3D Design Detailing, Graphic File printing process	
		Project Co-ordination	
		Transportation	
		Installation	
		Electrical Wiring	
		Pre Show Cleaning	
		Dismantling	
For Inoways Design Zone Pvt. Ltd. Name: Josi Cherian  Designation: C.E.O Company Stamp		We confirm acceptance of this contract  <b>For Nutrileague Ltd</b>  Signature: _____  Name:  Company Stamp	